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ADDENDUM # 2

CITY OF MILPITAS
MILPITAS, CALIFORNIA
ENGINEERING DIVISION |

CONTRACT DOCUMENTS AND SPECIFICATIONS
FOR

STREET RESURFACING 2016
PROJECT NO. 4280

Date:  July 12, 2016
To: Plan Holders - Prospective Bidders of the subject project

From: Steve M. Chan, Traffic Engineer

Attached is Addendum # 2 for the subject project. This addendum forms a part of the Contract Documents and
modifies the Bid Documents as noted below. Acknowledgement of receipt of this addendum in the space
provided in the Proposal is required. Failure to acknowledge an addendum may subject the bidder to
disqualification.
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At 2:00 PM on July 19, 2016, all bidders will submit their bids as set forth in bid documents and as
amended by the following:

ADDENDUM #2

REFER TO SPECIFICATIONS:

l.  Section A-01, NOTICE INVITING BIDS

Delete and Replace: Delete the 1% and 2" paragraphs and replace with paragraphs below:

Notice is hereby given that the City of Milpitas shall receive sealed bids at City Hall, 1st tloor Information
Service Counter, 455 E, Calaveras Boulevard, Milpitas Ca, 95035 between the hours of 12:00 p.m. and 2:00 p.m.
on July 19, 2016. In accordance with Section 4104.5 of the Public Contract Code, bids received after the time
specified in this notice shall be returned unopened. Bids received by the time specified will be opened in public
at or about that hour for: Street Resurfacing Project 2016, Project No. 4280 all as more particularly set forth in
the drawings and specifications on file in the office of the City Engineer.

Bidders wishing to submit bids prior to 12:00 p.m. on July 19, 2016 must contact (408) 586-3300 to arrange for
receipt and drop off.

2. Section D-05, SPECIAL WORK TIMES AND ACTIVITIES

Delete and Replace: Delete the entire section and replace with below:

Tasman Drive: McCarthy Baoulevard to Alder Lane
e AC dig out repairs shall be constructed between Friday night and Monday morning
beginning from 10:00PM Friday to 5:00AM Monday. Contractor will be allowed to close one
direction of Tasman Dr. at a time, between McCarthy Blvd. and Alder Dr. and to detour traffic
onto Alder/McCarthy.

e AC milling/grinding, 2" AC overlay and 2" AC pavement reconstruction shall be constructed
between Friday night and Monday morning beginning from 10:00PM Friday to 5:00AM
Monday. Contractor will be allowed to close one direction of Tasman Dr. at a time, between
McCarthy Blvd. and Alder Dr. and to detour traffic onto Alder/McCarthy.

e Adjusting utility covers to grade shall be performed between Friday night and Monday
morning beginning from 10:00PM Friday to 5:00AM Monday. Contractor will be allowed to
close one direction of Tasman Dr. at a time, between McCarthy Blvd. and Alder Dr. and to
detour traffic onto Alder/McCarthy.

e Contractor may request to install pavement markings on a Saturday or Sunday between the
hours of 7:00AM and 9:00PM. Contractor will be aliowed to close one direction of Tasman Dr.
at a time, between McCarthy Bivd. and Alder Dr. and detour traffic onto Alder/McCarthy.

+ All other work on Tasman Drive shall be restricted to Monday thru Friday beiween the hours of
9:00 AM and 3:00 PM for eastbound and 10:00 AM and 3:00 PM for westbound and shall
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comply with the lane closure restrictions outlined in section C-30. A minimum of one driveway
to each business shall be maintained open at all time.

McCarthy Boulevard: Barber Lane to Tasman Drive
¢ AC overlay shall be constructed between Friday night and Monday morning beginning from
10:00PM Friday to 5:00AM Monday. Contractor will be allowed to close one lane for each
direction of McCarthy Boulevard at a time. A minimum of one driveway to each husiness
shall be maintained open at all time.

e All other work on McCarthy Blvd. shall be restricted to Monday thru Friday between the hours of

7:00 AM and 5:00 PM, and shall comply with the lane closure restrictions outlined in section C-
30. A minimum of one driveway to each business shall be maintained open at all time.

REFER TO PLANS:

3. Sheet7, 11 and 16;

Delete and Replace: Delete Special Work Times and Activities Notes 1 thru 3 and replace with Notes below:

Tasman Drive (Between McCarthy Blvd, and Alder Dr.)
Special Work Times and Activities

1. AC dig out repairs shall be constructed between Friday night and Monday morning
beginning from 10:00PM Friday to 5:00AM Monday. Contractor will be allowed to close one
direction of Tasman Dr. at a time, between McCarthy Blvd. and Alder Dr. and to detour traffic
onto Alder/McCarthy.

2. AC milling/grinding, 2" AC overlay and 2" AC pavement reconstruction shall be constructed
between Friday night and Monday morning beginning from 10:00PM Friday to 5:00AM
Monday. Contractor will be allowed to close one direction of Tasman Dr. at a time, between
McCarthy Blvd. and Alder Dr. and to detour traffic onto Alder/McCarthy.

3. Adjusting utility covers to grade shall be performed between Friday night and Monday
morning beginning from 10:00PM Friday to 5:00AM Monday. Contractor will be allowed to
close one direction of Tasman Dr. at a time, between McCarthy Blvd. and Alder Dr. and to
detour fraffic onto Alder/McCarthy.

4, Sheet4,5,6,8 9and 10:

Delete and Replace: Delete Special Work Times and Activities Note 1 and replace with Note { below:

McCarthy Blvd. (Between Tasman Dr. and Barber Ln.)
Special Work Times and Activities

1. AC overlay shall be constructed between Friday night and Monday morning beginning
from 10:00PM Friday to 5:00AM Monday. Contractor will be allowed to close one lane
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for each direction of McCarthy Boulfevard at a time. A minimum of one driveway to
each business shall be maintained open at all time.

END OF ADDENDUM #2

This addendum shall be signed by each bidder and kept for their files. Acknowledgement of receipt of this
addendum in the space provided in the Proposal is required. Failure to acknowledge an addendum may subject
the bidder to disqualification.

I
representing have carefully
read this addendum, understand it, acknowledge receipt of this addendum and will comply its terms.

ydél dum is j
2l .

Sued by Steve M. Chan, Traffic Engineer

;

for the City of Milpitas, on July 12, 2016.
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